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Office of Deputy General Manager
Song Dam Drinking Water Project PIU

Office Order

Letter No: 2./ RFP/ DGM/ Song PIU/ UPDCC/ Dated: 0Z - 07- 2023

Regarding RFP No: 01/DGM/Song PIU/ 2023-24 for procurement of following services-
Job 1: Consultancy Services for 3D Geotechnical Modelling for Song Dam Drinking Water Project,
Dehradun (Uttarakhand).

Job 2: Consultancy Services for Dynamic Analysis of overflow and non-overflow blocks of Song Dam
Drinking Water Project, Dehradun (Uttarakhand).

Job 3: Consultancy Services for Fault Displacement Hazard Assessment for Song Dam Drinking Water
Project, Dehradun (Uttarakhand)

A pre-bid meeting was arranged on 30.06.2023 at the office of undersigned, wherein proposals regarding the
RFP were invited. Received proposals and decisions taken by the under signatory are tabulated as below-

Lol

1, Bullet 6), it is stipulated that the firm
should have consulted in at least one project
of similar nature (3D Geotechnical model for
dam based project) costing not less than 20
lacs during last 5 years. As the geotechnical
modelling works many a times are carried
out in stages, to invite the wider
participation, it is requested that the value of
single work may please be modified from
Rs. 20 lacs to Rs. 10 lacs.

S.No. Proposal | Action Taken

Proposal by Ehyte India Pvt. Ltd., Gurugram, Haryana

1 As per para 3 of the section of the RFP (Job | As project has already been delayed by
1), the completion time allowed for the work | significant period, hence, further
is 2 months from the date of issue of letter of | extension of 1 months for the
acceptance of the work. We wish to submit | completion of job cannot be accepted.
that as work is of highly technical nature and
requires a lot of in depth analysis of various
parameters and data/reports, the time for
completion of 3 months from the date of
signing the contract agreement, may please
be allowed.

2 | Inthe para 2 of the section-1 of the RFP (Job | Technical reasons stated by the firm are

valid and acceptable, hence, Bullet 6 of
RFP (Job 1) are to be read as ‘The firm
should have consulted in at least one
project of similar nature (3D
Geotechnical model for dam based
project) costing not less than 10 lacs
during last 5 years’
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As per para 3 of the section of the RFP (Job
2), the completion time allowed for the
work is 2 months from the date of issue of
letter of acceptance of the work. We wish to
submit that as work is of highly technical
nature and requires a lot of in depth analysis
of various parameters and data/reports, the
time for completion of 3 months from the
date of signing the contract agreement, may
please be allowed.

As project has already been delayed by
significant period, hence, further
extension of 1 months for the
completion of job cannot be accepted.

As per para 3 of the section of the RFP (Job
1), the completion time allowed for the
work is 2 months from the date of issue of
letter of acceptance of the work. We wish to
submit that as work is of highly technical
nature and requires a lot of in depth analysis
of various parameters and data/reports, the
time for completion of 3 months from the
date of signing the contract agreement, may

please be allowed.

As project has already been delayed by
significant period, hence, further
extension of 1 months for the
completion of job cannot be accepted.

All the remaining conditions of all jobs stated above shall remain same.
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(K.S. \Chauhan)

Deputy Gen Manager

1. Copy to General Manager, Song Dam PIU, UPDCC for kind information.
2. Copy to be uploaded on UPDCC website.
3. Ehyte India Pvt. Ltd. in view of their proposal.

(K.S. Chauhan)
Deputy General Manager



